

BID TABULATION

KAH-2008 - Fire Station #1 - Decon Facilities & KAH-2009 - Fire Station #2

20-Oct-22

NUMBER	CONTRACTOR	ADDENDA RECEIVED	FIRE STATION #1			FIRE STATION #2				
			BID ITEM NUMBER 1	CONSTRUCTION DAYS	ALTERNATE #4 ADDITIONAL CONCRETE SLAB	BID ITEM NUMBER 2	CONSTRUCTION DAYS	ALTERNATE #1 REVISED MOONUMENT SIGN	ALTERNATE #2 ADD GAS LINE & FLOOR OUTLETS	ALTERNATE #3 MECHANICAL MASONRY SCREEN
	Pfluger Builders		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
	Trimbuilt Construction, Inc.		\$ 352,970.00	250	\$ 33,876.00	\$ 381,644.00	250	\$ 47,788.00	\$ 19,025.00	\$ 37,292.00
	JD King Construction		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
	Fazzone Construction		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID

COMPULATIONS

Base Bid Item #1	\$	352,970.00
Base Bid Item #2	\$	381,644.00
TOTAL BASE BID ITEMS	\$	734,614.00
Total Alternates 1 thru 4	\$	137,981.00
TOTAL BASE BIDS & ALTERNATES	\$	872,595.00